HUNTSVILLE
Shane Davis, P.E. — -

Director of Urban Development Urban Development Department
City Engineer . . i n
Engineering Division

REDSTONE GATEWAY PACKAGE I - LAKE F (PACKAGE I-3 AND 1-4)
Project No. 65-12-SP23
October 31, 2012

Addendum #1

The attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced project will
become part of the contract documents.

* Any bidder who designates a change on the outside of the envelope understands that
any deletions or additions designated, bidder must further indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code
of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as
the Alabama Immigration Act”) as amended by Act No. 2012-49]1 on May 16, 2012 is applicable
to all competitively bid contracts with the City of Huntsville. As a condition for the award of a
contract and as a term and condition of the contract with the City of Huntsville, in accordance
with § 31-13-9 (a) of the Alabama Immigration Act, as amended, any business entity or
employer that employs one or more employees shall not knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the
E-Verify program and shall verify every employee that is required to be verified according to the
applicable federal rules and regulations. The business entity or employer shall assure that these
requirements are included in each subcontract in accordance with §31-13-9(c).

The Star of Alabama
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Failure to comply with these requirements may result in breach of contract, termination of the
contract or subcontract, and possibly suspension or revocation of business licenses and permits in
accordance with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the
following clause be included in all City of Huntsville contracts that have been competitively bid
and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that
they will not violate federal immigration law or knowingly employ, hire for employment, or
continue to employ an unauthorized alien within the State of Alabama. Furthermore, a
contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.

e Bidders’ attention is directed to the following new item (#53) in the “Supplement to
General Requirements for Construction of Public Improvements™ document as posted on
the COH website for this project:

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and
Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through 31-13-30,
commonly referred to as the Alabama Immigration Law, is required for City of Huntsville,
Alabama contracts as a condition of the contract performance. The Contractor shall submit
in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in this document as Attachment “H”.
The bidder selected for award of the contract may be required to complete additional forms
relating to citizenship or alien status of the bidder and its employees, including e-verify
information, prior to award of a contract.

All addenda must be acknowledged on the outside of the bid envelope.

Attachment: Pre-Bid Minutes

END OF ADDENDUM #1



MANDATORY PRE-BID MEETING
DATE: Friday, October 26, 2012

REDSTONE GATEWAY: Package I — Lake F (Package 1I-3 and 1-4)
PROJECT# 65-12-SP23

OWNER: City Of Huntsville

PROJECT MANGER: Brasfield & Gorrie L.L.C.

PROJECT ENGINEER: LBYD Civil and Structural Engineers
INSPECTIONS: Garver, LLC

SURVEYOR: Garver, LL.C

GEOTECHNICAL ENGINEER: Building and Earth Sciences

1.

Introduction of all persons present, their roles, chain of command, importance of
submittals, etc. (PM)
HANDOUTS:

a. Phasing Plan

b. Redstone Security Procedures

c. Project Directory

*** If you have questions regarding the bid process, please write them down and
hold them until the end of this pre-bid meeting (#16 on agenda). If you have
specific questions related to the project scope, drawings or specs, they need to be
submitted in writing to B&G and will be answered and distributed to all bidders
as an addendum. ***

Project Engineer to give a description of work specific to this bid package. Also
include description of phase 1 packages (including work “by others” that will
have to be coordinated with — List of work “by others” in instructions to bidders)
ADEM issues and brief description of future phase 2 and 3. (PE)

Package I-3 — Electrical Distribution System Demolition consists of the
demolition and proper offsite removal for the existing substation and overhead
electrical lines. Bidders should include all salvage value in their bids.

Package I-4 — Concrete Box Culverts consists of approximately 500/If of concrete
box culvert extensions and associated structures.

Project Manager to discuss Schedule of Operations, erosion control plan, disposal
of debris from clearing and grubbing, undercutting and replacement, importance
of soil management, milestone dates and L.D’s, importance for control of concrete
and asphalt temperature during hot/cold weather, safety, sinkhole remediation,
other trade scope that could impact your work, etc. (PM)

Attachment A shows completion within 70 calendar days for Package I-3.
Attachment A shows completion within 80 calendar days for Package 1-4.
Anticipated Notice to Proceed for both packages is early December 2012.



. The following is a list of items (but no limited to) that must be submitted per the

bid document requirements that must be submitted by the prime contractor post

award: (PM)

e Balanced Schedule of Values (within 2 business days of award)

o Site Construction Traffic Control Plan (Prior to Construction Start)

e Federal tax form to City (At time of contract award)

e Project Schedule that includes coordination with other packages and future

work, time to prepare and approve shop drawings, fabricate and deliver

materials and install / complete scope (within 10 calendar days of award)

Payment and Performance bond (15 Days after acceptance of proposal)

Shop Drawings (Prior to Installation / Placement)

Weekly Safety meeting minutes and associated sign in sheets

Any results by third party safety inspector

Lien waivers with pay requests

Seismic surveys / Pre-Blast surveys (Prior to Drilling and Blasting if

required)

¢ Red-Line as-built drawings (at completion of associated scope prior to owner
acceptance)

(In Addition, YOUR first pay estimate will NOT BE PROCESSED UNTIL ALL
REQUIRED DOCUMENTS HAVE BEEN RECEIVED AND APPROVED).

. Discuss all Permits, testing, surveying (Dig Permit) (PM)
No dig permit from Redstone Arsenal is required for any work outside the base.

6. Discuss Bid Form details (Attachment “B” + appropriate Proposal Form) (PM)

The bid form Package I-3 will be revised to include the demolition of the
substation and all salvage value in the base bid. The bid form for Package I-3 will
also be revised to include options 3-1 and 3-2. Option 3-1 and Option 3-2 are
described properly in the instructions to bidders.

. Contractor is required to submit pricing in person per requirements set forth in bid
documents. Failure to do so shall be cause for rejection of bid. A “balanced”
detailed Schedule of values including quantities and unit prices that total up to bid
Lump Sum to be submitted within two (2) Business Days as basis to establish
additive and deductive changes in scope for this project. (PM)

Submit 3 original bid proposals with attachments A thru I.

. Utility Project Notification — LBYD to give a description of utility
requirements/conflicts. Attached: names and phone numbers of utility contractors
(Pre-Bid attachment “c”) for conflict assistance. Contractor is responsible for
locating all utilities. (PE)

. Discuss Submittal of Shop Drawings, as-built requirements, working drawings,
material submittals, job-mix formulas in accordance with the time limits in the
contract. (PE)



The approval of shop drawings by the Project Manager will cover only the
features of the design and in no case shall this approval be considered to cover
error or omissions in shop details or a check of any dimensions. The Contractor
shall be responsible for the accuracy of the shop drawings, the fabrication of
materials and the fit of all connections; and he shall bear the cost of all extra work
caused by errors in shop drawings or in fabrication, inaccurate workmanship,
misfits of connections or for any changes in fabrication necessary. No work shall
be done on the material before the shop drawings have been approved. Any
material that the Contractor orders prior to the approval shall be at the
Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order
per the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes.
Any acceptance of change by the Owner does not constitute a change to the
contract unless that change has been approved and directed in writing per change
order. Compensation for preparing and furnishing all shop and working drawings
shall be included in the contract unit prices for the various items of work.

10. Project Engineer & Project Manager to discuss plans and specs:

11.

a. A review of the plans should be made with emphasis placed on unusual
construction features and special drawings (PE)

b. Specifications should be discussed with emphasis on time charges, extra work,
materials, etc. (PM)

c. State of Alabama classification of MU and HS for this project, (PM)

All salvage value should be included in your bid for Package I-3.

The substation demolition in Package I-3 will be from to top of the existing
foundations up and should include removal of the existing fence. The Package I-1
Contractor will be responsible for removing the concrete foundations.

Package I-4 Contractor will be responsible for dewatering as required for their
scope of work. '

State of Alabama General Contractor’s license is required.

Project Manager to discuss Bid Process and Special Provisions (Instructions to

Bidders). (PM)

1. Each item (attachments) of the contract should be read out and any questions

concerning the method of measurement or payment discussed.

2. Discuss Milestone and Calendar days to complete project. (ask if there any

concern that contract cannot be completed within contract time specified.)

3. Introduction and explanation of any revisions to Supplement to General

Requirements.

e Bidders were advised to pay close attention to the instructions to bidders.

e The 80 calendar days required to complete Package I-4 Concrete Box Culverts
was a concern to some bidders since this work will done during the winter



months. The Owner will consider this concern and if necessary revise the
number of calendar days required to complete Package I-4 in an Addendum.

e Attachment E Notice Contractors posted on the website is correct and replaces
Attachment E in the specifications.

12. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The
method of payment for traffic control shall be discussed and clearly understood.

(PM)

o Bidders must include traffic control in their bid.

13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the
Engineer. (Dense graded Base is no longer an acceptable means of traffic control
within existing roadway cuts.) (PM)

14. Discuss Redstone Arsenal Security Information for any work “inside” the
Redstone Arsenal Security Fence. Security Badges to be coordinated through
Brasfield and Gorrie and contractors should allow a minimum of 2 weeks for
approval.

e Package I-3 will require security badges for their scope of work.
e Package I-4 scope of work is outside Redstone Arsenal.

15. Successful contractor will be required to sign the following statement, included
as part of the contract: (PM)

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-
535, Code of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and
hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No.
2012-491 on May 16, 2012 is applicable to all competitively bid contracts with the
City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a)
of the Alabama Immigration Act, as amended, any business entity or employer that
employs one or more employees shall not knowingly employ, hire for employment, or
continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall
participate in the E-Verify program and shall verify every employee that is required
to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each
subcontract in accordance with §31-13-9(c). Failure to comply with these
requirements may result in breach of contract, termination of the contract or
subcontract, and possibly suspension or revocation of business licenses and permits in
accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included
in all City of Huntsville contracts that have been competitively bid and is hereby
made a part of this contract:



“By signing this contract the contracting parties affirm, for the duration of the
agreement, that they will not violate federal immigration law or knowingly employ,
hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision
shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract
bid documents and shall be submitted with the bid package.

16.

17.

18.

Any Prime Contractors should be given the opportunity to ask questions or
discuss items with which they are concerned. (PM)
See Q&A section after item 18 below.

All questions need to be sent in writing to Matt Kelley (COH Project Manager) at
mkelley@brasfieldgorrie.com. All questions / clarifications will be answered by
an addendum. The pre-bid notes and all addenda shall become a part of the
contract documents.

Last day for questions concerning this project before the bid will be Thursday,
October 31, 2012 at 5:00 p.m. to Matt Kelley at mkelley@brasfieldgorrie.com
or fax to Matt Kelley at 205-714-1399. Final Addendum will be issued no later
than Monday, November 5, 2012 at 10:00 a.m.

CONTRACTOR QUESTIONS:

1.

Q. Which contractor is responsible for the erosion control shown on sheet C6.1?
A. Each Contractor will only be responsible erosion control in the areas they
disturb as required to complete their scope of work. Each Contractor will also be
required to replace any existing erosion control devices with-in their work area if
disturbed.

Q. Who has the ADEM permit?

A. The ADEM permit is in L.W. Redstone’s name who is the Developer. The
Contractor will be responsible for maintaining all erosion control devices as
required by ADEM and following all ADEM requirements. The contractor will
be responsible for any ADEM fees/fines if incurred due to the Contractor’s
negligence during the construction of Package I.

Q. Will access to the site be off Market Street?

A. Access to the site must be coordinated with Owner. There are several turnouts
on Redstone Gateway that can be used as access. Each Contractor is responsible
for their own construction entrance, truck wash, employee parking, laydown

area, and keeping the existing streets clean.

Q. Package I-4 requires 80 calendar days to complete from what date?
A. The Notice to Proceed will be issued in early December 2012.



10.

11.

12.

13.

Q. Does the 80 calendar day completion for Package I-4 include holidays and
cold weather delays?

A. No, see Section 39 of the Supplement to General Requirements for holidays
which would not count as a work day. Refer to Section 4 of the Supplement to
General Requirements, paragraph D, for time extensions for abnormal weather
conditions.

Q. Is the 80 calendar day completion for Package I-4 realistic?

A. If there is a mild winter then it can be done. It should be noted the Contractor
must account for the allowable weather days per the chart in Section 4, paragraph
D. Therefore if there are 10 adverse weather days in December and the contract
requires the Contractor to allow for 8 weather days in December then the
Contractor’s time will be extend 2 days.

Q. Once the culverts are extended or you get a good rain the lake will fill up.

The instructions to bidders require the Package I-4 contractor to demo the existing
outfall structure. If this is done how will the water be controlled?

A. The demolition of the existing outfall structure will be removed from the
Package I-4 scope and the existing outfall structure will remain. The Package [-4
Contractor will be responsible for all dewatering required to complete their scope
work and the existing outfall structure can be utilized if required.

Q. What is the approximate dollar value for both Packages?
A. Package I-3 is approximately $500,000 and Package I-4 is approximately
$500,000.

Q. Who will be responsible for the demolition of the substation footings?
A. The Package I-1 Contractor will responsible for removing the substation
footings.

Q. Who will be responsible for removing the fence around the substation?
A. The Package I-3 Contractor will responsible for removing the fences around
the substation equipment.

Q. What is the anticipated Notice to Proceed date for Package I-3?
A. The Notice to Proceed will be issued in early December 2012.

Q. Will the backfilling of the culvert have to be to the proposed grades per the
design?

A. No backfill of the culverts will be to the existing grades to match the existing
conditions when the culvert is installed. It should be noted that the Package I-1
Contractor will be responsible for backfilling the last 75° of the culvert at the new
lake.

Q. Is there existing topsoil onsite or has it already been stripped?
A. There is an existing 4” layer of topsoil onsite.



14.

15.

16.

17.

Q. Are weep holes required in the culverts?

A. No weep holes should be installed. All concrete box culverts and structures,
cast-in-place or precast, must be water tight. It should be noted that the culverts
will be submerged once the lake is filled to the final water level elevation.

Q. Has the substation been disconnected?
A. Yes the power to the substation has been disconnected and the power to the
overhead lines has been disconnected.

Q. Can we access the site to look at the substation?

A. Yes the substation is no longer located on the base and can be accessed now.
Bidders must notify Jim Smith/B&G (cell#615-613-8017) when visiting the

site. Access to the overhead lines on the base must be coordinated with Redstone
Arsenal or arranged to be escorted by Jim Smith/B&G (cell#615-613-8017).

Q. How many poles for the overhead lines are located on the base?
A. Approximately 75% of the poles for overhead lines are located on base.
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ATTACHMENT “B”
REDSTONE SECURITY INFORMATION:

Acquisition of any new security badges associated with this project only, will go through Brent Jones or
Matt Kelley with Brasfield & Gorrie and NOT through Redstone. (unless you already have access to
Redstone Arsenal)
o If security badges for daily access are required, allow 2 weeks for personnel screening and
approval
Foreign Nationals have to be escorted on base at all times (Even if on Visa)
All construction delivers must go through Gate 1 (See attached Map of Arsenal). Exceptions
for “time sensitive” materials to be delivered through other gates (including Gate 9) can be
made in advance through Brent Jones. (example: concrete)
o Gate 1 hours 5:30 am - midnight
e All badges must be turned back in to the base and may not be kept by employee or
company

The following items are prohibited on Redstone Arsenal:

e Drugs or drug paraphernalia

e Contraband (burglary tools, "fruits" of a crime, etc)

e Weapons (Examples: guns, explosives, ammunition, knives with a blade greater than 3 ¥
inches in length, switchblades or spring opened knives, swords, bow and arrows,
crossbows, metal knuckles, blackjacks/clubs, throwing stars, num- chucks or other
martial arts weapons, chemical dispensing devices that were manufactured, designed, or
adapted for the purpose of causing an adverse psychological or physiological effect on a
human being, including teargas, mace, pepper spray or any other similar type of
incapacitating liquid or gas, except when carried for personal protection and when the
capacity does not exceed 50 cubic centimeters, etc.)

ADDITIONAL INFORMATION:

e Any citations inside the gate (secured area) are Federal not local.
o Speed limits are VERY strictly enforced
o No Cell phones while driving (use of headset is fine)
¢ The City of Huntsville and Redstone Arsenal have Concurrent Jurisdiction for all areas of this
project that are outside of the security fence and deemed “unsecure”
e Redstone will patrol our jobsite with men and / or dogs and will enforce (Federally) prohibited
items listed above even if outside their fence (Concurrent jurisdiction)



Project #11227

JOBSITE:

PROJECT MANAGER:

INSPECTIONS:

SURVEYING:

OWNER:

Redstone Gateway

4122 Rideout Road
Trailet B& C
Hunztsville, AL 35808

PROJECT DIRECTORY

4122 Rideout Road

Huntsville, AL 35898-0001

Brasfield & Gorrie Trailet B & C
Contact(s):  Jim Smith, Superintendent

Email: jsmith@brasfieldgorrie.com

BRASFIELD & GORRIE, L1LC
3021 7% Avenue South (35233)
P. O. Box 10383 (35202)

Birmingham, AL
Contact(s): Matt Kelley, Sr. Project Manager
Emaik: mbkelley@brasfieldgotrie.com

Brenda Hill, Admin. Assistant
Email: bhill@brasfieldgortie.com

GARVER, LLC
5125A Research Drive
Huntsville, AL, 35805
Contact(s): Jimmy Parton
il: jparton(@garverusa.com

Dana L. Pollock, P.E.
DLPollock@GarverUS:\.com

GARVER, LLC
5125A Research Drive

Huntsville, AL, 35805

Contact(s): Wade Carpenter
Email: 3

CITY OF HUNTSVILLE

320 Fountain Circle

Huntsville, AL 35801

Contact(s): Shane Davis, PE
Director of Engineering

Email: shane.davis@huntsvilleal.gov

Updated: 10/31/2012
(Green)

205/714-1394
Fax: 256/881-8944

Mob: 615/613-8017

Main: 205/328-4000
Fax: 205/714-1399

205/714-1322

Mob: 205/903-3328
Office: 205/714-13268
Fax: 205/714-1399
256/533-7331

Fax: 256/533-7332

Mob: 256/604-0669

256/534-5512
Fax: 256/534-5544

Mob: 256/604-0669

256/427-5300
Fax: 256/427-5325

Dir: 256/427-5300



Project #11227

OWNER, CONTINUED:

OWNER:

DEVELOPER:

Redstone Gateway

. 4122 Rideout Road
Trailer B& C
Huntsville, AL 35808

Ron Adams, PE — Deputy
Director of Engineering

Email: ron.adams(@huntsvilleal. gov

Chris McNeese, PE

Email: chrstopher.meneese@huntsvilleal.gov
Penny Ke
(copy of letter Re: Return of Original
Bid Bond to Sub for Bid Packages)

Redstone — Directorate of Public Works:
Contact(s): Craig Northridge
Email: craig.northrideef@us. army.mil

Tom Richardson — Civil Engineer

Email: tom.richardson1(@us.army.1mil

Jerty Robinson - Power
Email: jerry.w.robinson(@us.army.mil

NEC — Redstone:
David Russell - Communications

Email: david russell@us.army.mil

Jetry Hyatt — Communications
Email: lerry. hvatt@us.army.mil

Gary Shelton — Communications
Email: donald.shelton(@us.arny.mil

L.W. REDSTONE

CORPORATE OFFICE PROPERTIES TRUST —
DEVELOPMENT AND CONSTRUCTION

6711 Columbia Gateway Drive, Suite 300
Columbia, MD 21046

Huntsville Office:
305 Chutch Street SW, Suite 719

Huntsville, AL 35810
Contact(s): Greg Hall - Redstone Gateway

Email: greg.hall@copr.com
M. Josephina A. Fogell

Dir:

Dir:
Mob:

Direct:
Mobile:

Updated: 10/31/2012

(Green)

256/427-5268

256/427-5317
256/694-2042

256/955-8504

256/876-7008

256/876-3122

256/876-5030

256/876-2766

256/876-5150

443 /285-5400

443/285-5648
443/878-6501

443/285-5531



Project #11227

CIviL ENGINEER:

ARCHITECT:

SURVEYING:

GEOTECHNICAL:

Redstone Gateway

4122 Rideout Road
Trailer B & C
Hunzisville, AL 35808

Corporate Office Properties Trust
P. O. Box 7541
Hicksville, NY 11802-7541

JIM WILSON & ASSOCIATES
2660 Eastchase Lane, Suite 100
Montgomery, AL 36117

Contact(s): Mike Bannon
Email: m.bannon@jwamalls.com

LBYD, INC. CIVIL & STRUCTURAL ENGINEERS
716 South 20th Street
Birmingham, AL 35233
Contact(s): Rick Nail, PE
Principal in Charge
Email: mail@lbyd.com

Brian Hatcher, PE

Assistant Project Manager
Email: bharcher@lbyd.com

HUNTSVILLE OFFICE;
305 Church Street SW, Suite 719

Huntsville, AL 35801
Tim Roberts, PE — Project Manger
Email: troberts@lbyd.com

GENSLER

2020 K Street, NW, Suite 200

Washington, DC 20006

Contact(s): Matt Rowan, LEED AP Associate

Email: matt rowan(@gensler.com

BUSBIN ENGINEERING, INC.

924 Meridian Street

Huntsville, AL. 35801

Contact(s): Carey Busbin, PE, PLS
Email: careybusbin(@bellsouth.net

BUILDING AND EARTH SCIENCES, INC.
2607 Leeman Fetry Road, Suite 5
Huntsville, AL 35801

Contact(s): Robert Adams

Email: radams@buildingandearth.com

Updated: 10/31/2012
(Green)
Fax: 443/285-7640

334/260-2500
Fax: 334/260-2535

Direct: 334/260-2505
Mobile: 334/207-2237

205/488-0238
Mobile: 205/613-1261

205/488-4601
Mobile: 205/305-4079

256/533-1575 Ext. 2
Mobile: 256/361-8595

Main: 202/721-5200

Direct: 202-721-5325

256/533-1099

Mobile: 256/426-2589

256/713-0056
Fax: 256/539-7021

Mobile: 205/914-3346



Project #11227

TRAFFIC:

LANDSCAPE & IRRIGATION
DESIGN:

COMMUNICATIONS:

PHONE COMPANIES:

UTILITIES:

Redstone Gateway

4122 Rideout Road
Trailer B& C
Hunzesville, AL 35808

SKIPPER CONSULTING, INC.

3644 Vann Road, Suite 100

Birmingham, AL 35235

Contact(s): Datrell Skipper, PE
Principal in Charge

Email: darrell@skippetinc.com

GREENVIEW STUDIO
4339 Warren Road
Birmingham, AL 35213
P.O. Box 260
Fairhope, AL 36533
Contact(s): Lois Shindlebower, LA

Email: loisi@grecnviewstudio.com

A |H|A CONSULTING ENGINEERS
1801 Old Alabama Road

Roswell, GA 30076

Contact(s): J.- McMullen, PE

Email: memullenj@AH\-Tingineers.com

CENTURYLINK

Contact(s): Andy Watwood, St. Acct Manager

Email: andy.watwood@centurylink.com

KNOLOGY

Contact(s): Stan Hodges, Business Sales
Manager

Email: stan.hodges{@knology.coin

AT&T

Contact(s): Bryan Minter — Manager

Email: bm6370@latt.com

Contact(s): Debora Gregg — Project Manager

Email: dg5927(att.com

HUNTSVILLE UTILITIES

112 Spargins Street

Huntsville, AT. 35801

Updated: 10/31/2012
(Green)

205/655-8855
Fax:

Mob: 205/790-0102

Mob: 251/923-7367

770/992-8585 Ext. 41

Mobile: 404/512-0962

256/704-1026
Fax: 256/704-1025
Mobile: 256/479-2768

256/489-6420

256-532-2094

256/651-5521



Project #11227

UTILITIES, CONTINUED:

Redstone Gateway

4122 Rideout Road
Trailer B & C
Huntsville, AL 35808

Contact(s): William (Bill) Jarboe — Contracts
& Industrial Coordinator
Email: bill.jarboe@hsvutil.or:

ELECTRICAL WORK - NOTE:
Must be contacted 48-hrs. prior to any wotk

Contact(s): Trent Hall, Electric Inspector

Email: Trent.hallithsvutil.org
ELECTRICAL SERY!CE:

Richard Knox
Email: tknox(@hsvutil.org
WATER DEPARTMENT:

Justin York — Engineering
Email: Justin.vork@hsvul gov

POWER DEPARTMENT:

Mike Counts — Engineering Supt.

Email: mike.counts@hsyutlorg

GAS DEPARTMENT:
Joel Perry — Engineering Supt.
Email: joel.perry(@@hsvutil.org

Updated: 10/31/2012
(Green)
256/535-1217

256/535-1219
256/652-8620 (Mobile)

256/535-1282

256/535-1403

256/535-1445

256/535-1214



Project #11227

Contractors
PACKAGE 1A:

MCDONALD BROTHERS
CONSTRUCTION, INC.
2906 McJohn Street
Huntsville, AL 35805

PLATEAU EXCAVATION,
INC.

375 Lee Industrial Boulevard
Austell, GA 30168

REED CONTRACTING
SERVICES, INC.

P.O. Box 2618 (35804)
2512 Triana Boulevard S.W.
Huntsville, AL 35805

‘TENNESSEE VALLEY
FENCE, INC.

1035 A Cleaner Way
Huntsville, AL. 35805

G

ANGELO IAFRATE
CONSTRUCTION COMPANY,
INC.

105 Jetplex Circle

Madison, AL 35758

CHRISTOPHER
PROFESSIONAL
ENTERPRISES, INC.
P.O. Box 247 (35612)
809 E. Sanderfer Road
Athens, AL 35611

Redstone Gateway

4122 Rideout Road
Trailer B& C
Huntsville, AL 35808

PRIME CONTRACTORS DIRECTORY

Work

Package 1A-5 -
Topsoil Removal

Package 1A-2 —

Sitework

Package 1A-3 —
Paving

Package 1A-1—

Fence

Package 1B-5 —
Gravity Sanitary
Sewer

Package 1B-3—
Communication
and Primary
Electrical

Contact

Jerald Abernathy
dford@mcdonaldbros.us

Chris Lovoy
chrisl@reedalabama.com

Bill Roberts
bill@tennesseevalleyfence.com

Joe Eckardt
]Eckardt@jiafrate.com

Maggie C. Williams

Mgs2610cpe@yahoo.com

Updated: 10/31/2012

Fax:

Fax:

Fax:

Fax:
Direct:
Mobile:

Mobile:

Mobile:

(Green)

Phone /Fax

256/881-2930
256/881-2956

770/948-2600
770/948-9393

256/533-0505
256/533-0590

256/883-0404
256/883-9290
256/582-7325
256/990-7735

256/382-1342
810/499-2469

256/232-4460
256/262-2544



Redstone Gateway

4122 Rideout Road
Trailer B& C
Huntsville, AL 35808

Project #11227 Updated: 10/31/2012
(Green)

Contractors Work Contact Phone /Fax

BI1D PACKAGE 1B-1 ~ROADWAYS:

WIREGRASS CONSTRUCTION  Package 1B-1— Greer Walker 256/533-4727

COMPANY, INC. Roadways gwalker(@wiregrassconstruction,com Fax: 256/533-5865

3848 Highway 20 Mob: 334/447-6229

BID PACKAGE 1B-2 -WATER SYSTEM:

REED CONTRACTING Package 1B-2 — Chris Lovoy 256/533-0505

SERVICES, INC. Water System chrisl@reedalabama.com Fax: 256/533-0590

P.O. Box 2618 (35804)

2512 Triana Boulevard S.W.

Huntsville, AL 35805

BID PACKAGE 1D — RAIL SPUR:

HINKLE RAIL SERVICES A Package 1D — Natalie J. Thomerson, ELT. Main: 859/263-7558

DIVISION OF Rail Spur Project Manager/Estimator Ext. 230

HINELE CONTRACTING Relocation / Natalic.thomerson{@hinklecontracom Fax: 859 / 264-9334

COMPANY, L1.C Installation Mob: 270/404-5064

605 Blue Sky Parkway .

Lexington, KY 40509-9459 Doug Steier Mob: 865/804-6916

P. O. Box 200 dougsteier(@gmail.com
Paris, KY 40362-0200

PACKAGE 1E ~RIDEQUT ROAD:

REED CONTRACTING Package 1E — Justin Griggs 256/533-0505

SERVICES, INC. Storm, Roadway, justing@reedalabama.com Fax: 256/533-0590

P.O. Box 2618 (35804) Traffic Signal Mob: 256/990-1351

2512 Triana Boulevard S.W.

Huntsville, AL 35805

REED CONTRACTING Package 1F -
SERVICES, INC. Storm, Roadway,
P.O. Box 2618 (35804) Traffic Signal
2512 Triana Boulevard S.W.

Huntsville, AL, 35805

Justin Griggs 256/533-0505
justing{@reedalabama.com Fax: 256/533-0590

Mob: 256/990-1351



Redstone Gateway

4122 Rideout Road
Trailer B& C
Huntsville, AL 35808
Project #11227
Contractors Work Contact
PACKAGE 1F-2 —“WATER SYSTEM PACKAGE:
CHRISTOPHER Package 1F-2 Tony Christopher
PROFESSIONAL Water System
ENTERPRISES, INC. Package

P.O. Box 247 (35612)
809 E. Sanderfer Road
Athens, AL 35611

PACKAGE 1F-3 PRIMARY COMMUNICATION AND PRIMARY ELECTRICAL PACKAGE:

CHRISTOPHER Package 1F-3 Tony Christopher
PROFESSIONAL Primary

ENTERPRISES, INC. Communication

P.O. Box 247 (35612) and Primary

809 E. Sanderfer Road Electrical

Athens, AL 35611 Package

PACKAGE 1F-4 ~LANDSCAPING, IRRIGATION, AND HARDSCAPE:

VISION LANDSCAPES, INC. Package 1F-4 Kate O’Quinn, Estimator
P. O. Box 101324 Landscaping, koquinn@yvisionlandscapesinc.com
101324 Ruffner Court Irrigation &

Trondale, AL 35210 Hardscape

Jason Beam
ibeam@visionlandscapesinc.com

Mark Hodnett

mhodnett@visionlandscapesinc.com

PACKAGE 1G —LANDSCAPING, IRRIGATION AND HARDSCAPE:

ROTOLO CONSULTANTS, Package 1F4 Rod Rotolo, VP

INC. Landscaping,

894 Robert Blvd. Irrigation & Joshua Stephens, Supt.
Slidell, LA 70458 Hardscape organicmatters(@yahoo.com

Jodi H. Corey, PM

icorey(@rotoloconsultants.com

PACKAGE H -MONUMENTAL ARCHITECTURAL SIGNAGE:

KNIGHT SIGN INDUSTRIES, Signage Kevin Young
INC. kyvoung@knightsign.com
5959 Knight Avenue

Tuscaloosa, AL 35403

Updated: 10/31/2012
(Green)
Phone/Fax

Mob: 256/262-5166

Mob: 256/262-5166

205/776-8841
Fax: 205/776-8848
TF: 877/774-8841

Cell: 205/281-8136

Cell: 205/253-3366

228-216-9370

985/643-2427
Ext. 123
Fax: 985/643-2691

205/345-5242

X103

Fax: 205/752-2847
Mob: 205/394-4928



REDSTONE GATEWAY: PACKAGE I -LAKE F

PACKAGE 1-3 AND I-4
PROJECT NO. 65-12-SP23
PRE-BID MEETING
10/26/12

10:00 A.M. 1™ FLOOR CONFERENCE ROOM

NAME

COMPANY E-MAIL
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